
S# Dwg. CSI NO DESCRIPTION QTY. Wastage
Qty w/ 
Waste

UNIT UNIT LABOR COST
UNIT MATERIAL

COST
TOTAL LABOR COST

TOTAL MATERIAL
COST

TOTAL COST

010000 DIVISION 01-GENERAL REQUIREMENTS
1 Mobilization 1 0% 1 LS -$                            -$                                  -$                           -$                         -$                                 
2 Supervision 1 0% 1 LS -$                            -$                                  -$                           -$                         -$                                 
3 Office overheads 1 0% 1 LS -$                            -$                                  -$                           -$                         -$                                 
4 Temporary facilities and controls 1 0% 1 LS -$                            -$                                  -$                           -$                         -$                                 
5 Temporary facilities and controls 1 0% 1 LS -$                            -$                                  -$                           -$                         -$                                 
6 Project Closeouts 1 0% 1 LS -$                            -$                                  -$                           -$                         -$                                 
7 Submittal and approval 1 0% 1 LS -$                            -$                                  -$                           -$                         -$                                 

Subtotal -$                           -$                                 
000026 DIVISION 26 — ELECTRICAL

POWER FIXTURES
8 E-201 DUPLEX RECEPTACLE OUTLET 56 0% 56 EA 31.5$                          118.5$                              1,764.0$                   6,636$                    8,400.00$                       
9 E-201 DOUBLE DUPLEX RECEPTACLE 7 0% 7 EA 33.6$                          126.4$                              235.2$                       885$                        1,120.00$                       

10 E-201 HUBBELL MG1050S WP/GFI RECEPTACLE 23 0% 23 EA 34.7$                          130.4$                              797.0$                       2,998$                    3,795.00$                       
11 E-201 JUNCTION BOX 24 0% 24 EA 25.2$                          94.8$                                604.8$                       2,275$                    2,880.00$                       
12 E-201 MOTOR RATED SWITCH w/ OVERLOAD PROTECTION 12 0% 12 EA 44.1$                          165.9$                              529.2$                       1,991$                    2,520.00$                       
13 E-201 GFI DUPLEX RECEPTACLE OUTLET 9 0% 9 EA 34.7$                          130.4$                              311.9$                       1,173$                    1,485.00$                       
14 E-201 GFI DOUBLE DUPLEX RECEPTACLE OUTLET 2 0% 2 EA 36.8$                          138.3$                              73.5$                         277$                        350.00$                           
15 E-201 OCCUPANCY SENSOR SWITCH 2 0% 2 EA 29.4$                          110.6$                              58.8$                         221$                        280.00$                           

LOW VOLTAGE
16 E-220 TV OUTLET 2 0% 2 EA 21.0$                          79.0$                                42.0$                         158$                        200.00$                           
17 E-220 VOICE/DATA OUTLET 13 0% 13 EA 26.3$                          98.8$                                341.3$                       1,284$                    1,625.00$                       

LIGHT FIXTURES
18 E-210 SCHEDULE/E-002 LED PENDANT (LED 15W) 85 0% 85 EA 65.1$                          244.9$                              5,533.5$                   20,817$                  26,350.00$                     
19 E-210 SCHEDULE/E-002 2" LED ROUND MINI PENDANT (15W) 12 0% 12 EA 65.1$                          244.9$                              781.2$                       2,939$                    3,720.00$                       
20 E-210 SCHEDULE/E-002 LED ROUND RECESSED DOWNLIGHT (8.8W) 4 0% 4 EA 63.0$                          237.0$                              252.0$                       948$                        1,200.00$                       
21 E-210 SCHEDULE/E-002 LED ROUND RECESSED DOWNLIGHT (13W) 4 0% 4 EA 67.2$                          252.8$                              268.8$                       1,011$                    1,280.00$                       
22 E-210 SCHEDULE/E-002 LED TRACK LIGHT (9.3W) 21 0% 21 EA 64.1$                          241.0$                              1,345.1$                   5,060$                    6,405.00$                       
23 E-210 SCHEDULE/E-002 LED ROUND RECESSED DOWNLIGHT (9.9W) 4 0% 4 EA 63.0$                          237.0$                              252.0$                       948$                        1,200.00$                       
24 E-210 SCHEDULE/E-002 FOOD WARMER PENDANT (INFRARED 250W) 5 0% 5 EA 76.7$                          288.4$                              383.3$                       1,442$                    1,825.00$                       
25 E-210 SCHEDULE/E-002 LED 2x2 BACK0LIT PANEL TROFFER, 120V (30W) 11 0% 11 EA 70.4$                          264.7$                              773.9$                       2,911$                    3,685.00$                       
26 E-210 SCHEDULE/E-002 LED 2x2 BACK0LIT PANEL TROFFER w/ BATTERY BACKUP, 120V (30W) 8 0% 8 EA 75.6$                          284.4$                              604.8$                       2,275$                    2,880.00$                       
27 E-210 SCHEDULE/E-002 LED CORD HUNG FIXTURE (16W) 10 0% 10 EA 67.2$                          252.8$                              672.0$                       2,528$                    3,200.00$                       
28 E-210 SCHEDULE/E-002 LED CORD HUNG FIXTURE (11W) 10 0% 10 EA 67.2$                          252.8$                              672.0$                       2,528$                    3,200.00$                       
29 E-210 SCHEDULE/E-002 LED CORD HUNG FIXTURE (15W) 5 0% 5 EA 67.2$                          252.8$                              336.0$                       1,264$                    1,600.00$                       
30 E-210 SCHEDULE/E-002 LED CORD HUNG FIXTURE (20W) 18 0% 18 EA 68.3$                          256.8$                              1,228.5$                   4,622$                    5,850.00$                       
31 E-210 SCHEDULE/E-002 LED PENDANT (20W) 1 0% 1 EA 68.3$                          256.8$                              68.3$                         257$                        325.00$                           
32 E-210 SCHEDULE/E-002 LED PENDANT (8W) 10 0% 10 EA 63.0$                          237.0$                              630.0$                       2,370$                    3,000.00$                       
33 E-210 SCHEDULE/E-002 LED PICTURE LIGHT (30W) 1 0% 1 EA 70.4$                          264.7$                              70.4$                         265$                        335.00$                           
34 E-210 SCHEDULE/E-002 LED STRING LIGHTING (42W) 1 0% 1 EA 74.6$                          280.5$                              74.6$                         280$                        355.00$                           
35 E-210 SCHEDULE/E-002 LED TAPE LIGHTING WITH EXTRUSION (7.3W/FT) 66 10% 73 LF 3.4$                            12.6$                                245.2$                       922$                        1,167.41$                       
36 E-210 SCHEDULE/E-002 LED STRING LIGHT (11W/LAMP) 16 0% 16 EA 67.2$                          252.8$                              1,075.2$                   4,045$                    5,120.00$                       
37 E-210 SCHEDULE/E-002 LED WALL WASHER (100W) 6 0% 6 EA 66.2$                          248.9$                              396.9$                       1,493$                    1,890.00$                       
38 E-210 SCHEDULE/E-002 LED WALL WASHER (60W) 4 0% 4 EA 67.2$                          252.8$                              268.8$                       1,011$                    1,280.00$                       
39 E-210 SCHEDULE/E-002 LED EXTERIOR WALL PACK (81W) 6 0% 6 EA 74.6$                          280.5$                              447.3$                       1,683$                    2,130.00$                       
40 E-210 SCHEDULE/E-002 4' LED SURFACE LINEAR (25W) 2 0% 2 EA 75.6$                          284.4$                              151.2$                       569$                        720.00$                           
41 E-210 SCHEDULE/E-002 LED SIGN LIGHT (6W) 3 0% 3 EA 63.0$                          237.0$                              189.0$                       711$                        900.00$                           
42 E-210 SCHEDULE/E-002 LED COMBINATION UPLIGHT/TRACK (8W/FT) 701 10% 771 LF 3.2$                            11.9$                                2,427.6$                   9,132$                    11,560.07$                     
43 E-210 SCHEDULE/E-002 LED EDGE LIT EXIT SIGN (80W) 32 0% 32 EA 70.4$                          264.7$                              2,251.2$                   8,469$                    10,720.00$                     

FIRE ALARM SYSTEM
44 E-220 DETAILS/E-001 FIRE ALARM CONTROL PANEL 1 0% 1 EA 136.5$                        513.5$                              136.5$                       514$                        650.00$                           
45 E-220 DETAILS/E-001 FIRE ALARM ANNUNCIATOR PANEL 1 0% 1 EA 94.5$                          355.5$                              94.5$                         356$                        450.00$                           
46 E-220 DETAILS/E-001 FIRE ALARM SYSTEM STROBE- ONLY SIGNAL 5 0% 5 EA 42.0$                          158.0$                              210.0$                       790$                        1,000.00$                       
47 E-220 DETAILS/E-001 FIRE ALARM SYSTEM PULL STATION 7 0% 7 EA 115.5$                        434.5$                              808.5$                       3,042$                    3,850.00$                       
48 E-220 DETAILS/E-001 FIRE ALARM SYSTEM HORN/STROBE SIGNAL 13 0% 13 EA 63.0$                          237.0$                              819.0$                       3,081$                    3,900.00$                       
49 E-220 DETAILS/E-001 SMOKE DETECTOR 2 0% 2 EA 46.2$                          173.8$                              92.4$                         348$                        440.00$                           

PANELS & BREAKERS

50 E-003 SCHEDULE/E-003

PANEL "A" 
MAIN BUSS 
M.L.O: 125A 
VOLTAGE & PHASE: 120/208 
MOUNTING: SURFACE

1 0% 1 EA 315.0$                        1,185.0$                          315.0$                       1,185$                    1,500.00$                       

51 E-003 SCHEDULE/E-003

PANEL "B" 
MAIN BUSS 
M.L.O: 400A 
VOLTAGE & PHASE: 120/208 
MOUNTING: RECESSED

1 0% 1 EA 388.5$                        1,461.5$                          388.5$                       1,462$                    1,850.00$                       

52 E-003 SCHEDULE/E-003

PANEL "L" 
MAIN BUSS 
M.L.O: 100A 
VOLTAGE & PHASE: 120/208 
MOUNTING: SURFACE

1 0% 1 EA 283.5$                        1,066.5$                          283.5$                       1,067$                    1,350.00$                       

53 E-003 SCHEDULE/E-003

PANEL "M" 
MAIN BUSS 
M.L.O: 400A 
VOLTAGE & PHASE: 120/208 
MOUNTING: SURFACE

1 0% 1 EA 388.5$                        1,461.5$                          388.5$                       1,462$                    1,850.00$                       

54 E-003 SCHEDULE/E-003

PANEL "K" 
MAIN BUSS 
M.L.O: 200A 
VOLTAGE & PHASE: 120/208 
MOUNTING: SURFACE

1 0% 1 EA 346.5$                        1,303.5$                          346.5$                       1,304$                    1,650.00$                       

55 E-003 SCHEDULE/E-003 1P/20A CIRCUIT BREAKERS 214 0% 214 EA 13.7$                          51.4$                                2,921.1$                   10,989$                  13,910.00$                     
56 E-003 SCHEDULE/E-003 1P/30A CIRCUIT BREAKERS 1 0% 1 EA 17.9$                          67.2$                                17.9$                         67$                          85.00$                             
57 E-003 SCHEDULE/E-003 2P/20A CIRCUIT BREAKERS 5 0% 5 EA 15.8$                          59.3$                                78.8$                         296$                        375.00$                           
58 E-003 SCHEDULE/E-003 2P/30A CIRCUIT BREAKERS 4 0% 4 EA 20.0$                          75.1$                                79.8$                         300$                        380.00$                           
59 E-003 SCHEDULE/E-003 2P/40A CIRCUIT BREAKERS 2 0% 2 EA 31.5$                          118.5$                              63.0$                         237$                        300.00$                           
60 E-003 SCHEDULE/E-003 3P/20A CIRCUIT BREAKERS 2 0% 2 EA 28.4$                          106.7$                              56.7$                         213$                        270.00$                           
61 E-003 SCHEDULE/E-003 3P/30A CIRCUIT BREAKERS 3 0% 3 EA 34.7$                          130.4$                              104.0$                       391$                        495.00$                           
62 E-003 SCHEDULE/E-003 3P/35A CIRCUIT BREAKERS 4 0% 4 EA 42.0$                          158.0$                              168.0$                       632$                        800.00$                           
63 E-003 SCHEDULE/E-003 3P/40A CIRCUIT BREAKERS 1 0% 1 EA 47.3$                          177.8$                              47.3$                         178$                        225.00$                           
64 E-003 SCHEDULE/E-003 3P/60A CIRCUIT BREAKERS 1 0% 1 EA 73.5$                          276.5$                              73.5$                         277$                        350.00$                           
65 E-003 SCHEDULE/E-003 3P/70A CIRCUIT BREAKERS 2 0% 2 EA 78.8$                          296.3$                              157.5$                       593$                        750.00$                           

66 Allowance For All Electrical Wiring, conduits 1 0% 1 LS 1,995.0$                    7,505.0$                          1,995.0$                   7,505$                    9,500.00$                       

Subtotal 35,801$                    134,681$                170,482$                        
TOTAL AMOUNT 170,482$                        
OVERHEAD AND PROFIT (25%) 28% 47,735.09$                     
TOTAL BASEBID 218,218$                        

NOTES:
Furnish & Installation
Non-union Wage Rates Are Used

See Spec.

AMOUNT

$47,735

$218,218

Over & Profit

Total

$170,482SubtotalYAVA KITCHEN & BREWHOUSEPROJECT:

LOCATION: 3001 MARKET PLACE BLVD CUMMING, GA 30041


